

All Around Recreation, LLC



Quotation

6614 S Franklin Street
Centennial CO 80121
Phone: **720-270-5879**
Fax: 303-798-0291

Email: melissa@allaroundrec.com
www.allaroundrec.com

DATE 9/22/2021
Quotation # CO-2836
Customer ID

Quotation For:

Luke Bollinger
Town of Erie - Parks & Recreation Department
150 Bonnell Ave
Erie CO 80516

Email: lbollinger@erieco.gov

Phone: 303-926-2796
Fax:

REVISED 9-22-21

Comments or Special Instructions:

COAL CREEK PARK, ERIE

Play equipment in 5-12 aged play area.

See Exhibit A Qualifying Notes for Quote

Pricing valid until September 30, 2021

Actual installation date may vary due to schedules

SALES	PO NUMBER	Estimated SHIP DATE	SHIP VIA		TERMS
MSphatt	20-24 weeks from order date				75% upon order
QTY.	DESCRIPTION		UNIT PRICE		AMOUNT
1	Berliner Play Equipment- Custom structure, based on drawing from		\$137,784.00		\$137,784.00
	Berliner dated 7-24-18, #USP.03130-1. Includes: Tower 1, railing rope, 2 ea. Hammock,				\$0.00
	Hand Over Hand Ladder, Net Helix, Inverted Ladder, Terrano 1726, and Lianna Bridge				\$0.00
1	Berliner Palmetto Saucer Swing - 95.190.263 for ages 2-5 years		\$4,078.00		\$4,078.00
1	Henderson Single Post swing w/ 2 bays; 2 belt & 2 tot bucket seats		\$3,037.00		\$3,037.00
1	Henderson Standing Spinner TE045		\$1,895.00		\$1,895.00
1	IDS Spring Butterfly climber #AP092		\$18,000.00		\$18,000.00
1	IDS Home Tree climber #AP004		\$18,900.00		\$18,900.00
1	IDS Log Traverse climber #AP015		\$15,900.00		\$15,900.00
1	IDS Staggered Stumps climber #AP020		\$5,824.00		\$5,824.00
1	IDS Timber! Climber #AP011		\$23,900.00		\$23,900.00
1	IDS Custom AL plaque on Butterfly climber, graphics TBD		\$250.00		\$250.00
1	AAR installers coordinate & meet Berliner delivery & unload @ Erie		\$1,987.00		\$1,987.00
1	Freight for above equipment drop shipped to CO. Transit via boat &		\$13,416.00		\$13,416.00
	truck transportation. Excludes unloading, receiving, storage or installation costs.				\$0.00

Equipment quoted prices are valid for 30 days from date of quote. Owner is responsible for location of all irrigation and drainage system components. All Around Recreation, LLC is not responsible for system damage caused by failure to properly locate components or construction delays due to improper site preparation. Site preparation and installation is the responsibility of the owner/customer unless noted on quote. Final Freight costs will be determined at time of order. Installation costs, all permits, engineer inspections, soils reports are excluded unless specifically noted in detail on quote. **ADDITIONAL 5% FEE will apply for ALL Payments made with a Credit Card.**

SUBTOTAL	\$ 244,971.00
TAX RATE	
SALES TAX	-
Other	
TOTAL	\$ 244,971.00

Quotation does NOT include applicable state and local taxes, unless otherwise noted. To accept this quotation, please sign and return to All Around Recreation:

Signature: _____ Date: _____

THANK YOU FOR YOUR BUSINESS!

Coal Creek Park – Town of Erie – Wenk Associates

Erie Colorado

CO-2836

9-22-2021

All Around Recreation Exhibit “A”

Please note the pricing is based on the following qualifications:

Exclusions:

- Installation costs which include unloading & receiving Henderson equipment at installers location & transporting to job site when ready. IDS climbers are shipped direct to job site when site is ready and unloaded by AAR installers.
- No Credit Cards accepted for deposits or payments, checks only
- Freight prices are drop ship and exclude unloading, receiving or installation
- Any additional costs such as permits, inspections, bonding, additional insurance or any other items not noted.
- Taxes are NOT included. Please provide tax exempt Certificates, or taxes will be added to total
- *Shipping times and costs MAY be affected by current Covid-19 virus conditions. Additional costs and times may apply upon order of equipment.*

Inclusions:

- Equipment from Berliner Play Equipment, Henderson Recreation and ID Sculpture and associated freight from each manufacturer.
- Mobilization to unload Berliner Equipment at customer's location in Erie to ensure material is received and accounted for at time of unloading. AAR to coordinate with trucking company and Town to schedule.
- Current estimated lead times for the Berliner items are 22+ weeks. This includes manufacturing and transit. Transit is via boat and truck.
- Prices are valid through September 30, 2021

Notes:

Due to COVID-19, there may be unexpected delays beyond AAR's control, including but not limited to; freight delays, manufacturing delays, governmental shut downs or orders causing delays or issues. These will not be considered a breach or failure to comply by AAR, or held against AAR in any way.

- Assumes good access for trucks, customer to allow access through site to play area
- Direct site access is Required for delivery and unloading of equipment. Truck/trailer must be able to unload and stay parked at site.
- 75% Deposit paid prior to order. Remaining due upon delivery of materials.
- Project is added to installers estimated schedule upon receipt of deposit and order placed.
- Priced as all or nothing bid, any phases or break out of products, additional costs will apply

If you have any questions, contact

Melissa Sphatt, 720-270-5879; melissa@allaroundrec.com